STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 17

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

10/ 25/ 05
03-0C3404
03-BUT-32-1.4/1.8

HB1

ENG NEERS EST

RAS

Bl D TOTAL

2,497,379. 00

2,503, 696. 00

2,709, 438. 08

2,869, 268. 00

2,944, 443. 50

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

D SUMMARY

DEPARTMENT

OF TRANSPORTATI ON

IN BUTTE COUNTY NEAR HAM LTON CI TY

FROM EAST END OF PI NE CREEK

Bl D245
PACE 1
10/ 26/ 05

CONTRACT CODE 'B '

LAGOON BRI DGE TO THE WEST END OF

PI NE CREEK OVERFLOW BRI DGE
REPLACE BRI DGE

68 CONTRACT | TEMS

FEDERAL Al D ACST-P032-(038)E

PH-

PERCENT OVER E

P032- (038) E

130
ST 11.40

P O BOX 620
NORTH HI GHLANDS CA 95660

FAX

530 226-6400
00729880
530 226-6401

831 724-1011
00000089
831 768-4021

530 891-6555
00091712
530 894-6220

916 852-5530
00745029
916 852-5533

9. 0%
2, 600, 000 TOTAL NUMBER OF WORKI NG DAYS
2,241,846.40  AMOUNT OVER 255, 532. 60
BI DDER I D BI DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
3 STEELHEAD CONSTRUCTORS | NC
P O BOX 997 FAX
PALO CEDRO CA 96073
6 GRANI TE CONSTRUCTI ON' COVPANY
P O BOX 50085 FAX
WATSONVI LLE CA 95077
2 BALDW N CONTRACTI NG COVPANY
I NC
1764 SKYWAY FAX
CHI CO CA 95928
5 VI KI NG CONSTRUCTI ON' COMPANY
I NC
P O BOX 1508 FAX
RANCHO CORDOVA CA 95741
4 M C M CONSTRUCTI ON | NC

916 334-1221
00286430
916 334-0562



03- 0C3404
03-BUT-32-1
10/ 25/ 05

3, 745, 353. 00

1

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

Bl D245
PAGE 2
10/ 26/ 05

925 372-8000
00851187
FAX 925 372-8001



03- 0C3404
03-BUT-32-1
10/ 25/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 26/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ACL
PAMONA CA

ACACI A ERCSI ON CONTROL | NC
SANTA BARBARA CA

APPLY A LI NE
ANDERSON CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

E P JARRETT FOUNDATI ON | NC
WEST SACRAMENTO CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

VI NTAGE PAVI NG
W NTERS CA

W C MALONEY | NC
STOCKTON CA

ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE

CONCRETE BARRI ER ( PARTI AL)

ERCSI ON CONTROL

PAVEMENT MARKI NG

VETAL BEAM GUARD RAI L

Pl LI NG

REI NFCRCI NG STEEL

CONSTRUCTI ON AREA SI GNS AND MARKERS

PAVI NG

DEMOLI TI ON



03- 0C3404 Bl D245

03-BUT-32-1 PAGE 4

10/ 25/ 05 10/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 A C DI KE COVPANY | TEMS 40 AND 41 (PARTIAL)
2788 VENTURE DR
LI NCOLN CA 95648

ACL | TEM 62 ( PARTI AL)
POVONA CA
ACACI A ERCSI ON CONTROL | NC | TEMS 32 THRU 37

604 S SAN MARCCS RD
SANTA BARBARA CA 93111

APPLY A LINE I NC | TEMS 28 AND 63 THRU 67 ( PARTI AL)
19652 N HI RSCH CT
ANDERSON CA 96007

APPLY A LINE I NC ITEMS 9, 10, 12, 13 AND 15 THRU 17
19652 N HI RSCH CT
ANDERSON CA 96007

CENTRAL FENCE COVPANY I TEMS 22, 60 AND 61
148 OITO Cl RCLE
SACRAMENTO CA 95822

COOPER CRANE AND RI GG NG WEST COAST VELDI NG Pl LI NG ( PARTI AL)
NOVATO CA
ESWPPP CONSULTANTS | TEM 2

1649 SI SKI YOU DRI VE
WALNUT CREEK CA 94598

HARRI S SALI NAS REBAR ( PARTI AL)
LI VERMORE CA
CONTI NUED ON NEXT PAGE



03- 0C3404
03-BUT-32-1
10/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
10/ 26/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

R AND R SUPERI OR SAFETY | NC
1040 W KETTLEMAN LANE
LODI CA 95240

THOVAS AND PRATT
2522 MAY RD
EL SOBRANTE CA

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

I TEMS 6, 18, 23, 48, 49 AND 57 THRU 59

| TEM 28 ( PARTI AL)

| TEM 25 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

A C DI KE COVPANY
LI NCOLN CA

A J VASONI
CONCCRD CA

A J VASON
CONCORD CA

ACACI A ERCSI ON CONTROL
SANTA BARBARA CA

APPLY A LINE I NC
ANDERSON CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PARTI AL)

M SCELLANEQUS ASPHALT CONCRETE ( PARTI AL)

BRI DGE, BRI DGE REMOVAL, CONCRETE BARRI ER

ROCK SLOPE PROTECTI ON

EROSI ON CONTROL ( PARTI AL)

STRI PI NG AND MARKI NG



03- 0C3404 Bl D245

03-BUT-32-1 PAGE 6

10/ 25/ 05 10/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
FARWEST SAFETY SI GNS, MARKERS AND DELI NEATORS
LODI CA
GLOBAL ENVI RONMENTAL NETWORK | NG LEAD COVPLI ANCE PLAN ( PARTI AL)
FOUNTAI N VALLEY CA
GOLDEN STATE TRAFFI C SERVI CE CONSTRUCTI ON AREA S| GNS ( PARTI AL)
PLYMOUTH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APPLY A LI NE STRI PI NG
ANDERSON CA
BALDW N CONTRACTI NG PAVI NG
CHI CO CA
CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
E P JARRETT Pl LI NG
VWEST SACRAMENTO CA
HARRI' S SALI NAS REBAR REBAR
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA

CONTI NUED ON NEXT PAGE



03- 0C3404
03-BUT-32-1
10/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

10/ 26/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STATEW DE SAFETY AND SI GNS
NI POMO CA

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

BALDW N CONTRACTI NG
CHI CO CA

FONTANA STEEL
STOCKTON CA

NI TTA CONSTRUCTI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

RAI LI NG AND M SCELLANEQUS ( PARTI AL)

STRI PI NG

PAVI NG AND M SCELLANEQUS ( PARTI AL)

REI NFORCVENT

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND SI GNS ( PARTI AL)



03- 0C3404 Bl D245

03-BUT-32-1 PAGE 8

10/ 25/ 05 10/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE STRI PI NG AND MARKI NG
ANDERSON CA
BALDW N CONTRACTI NG ASPHALT CONCRETE AND RELATED WORK
CHI CO CA
COOPER CRANE AND RI GG NG WEST COAST VELDI NG Pl LI NG
NOVATO CA
FONTANA STEEL REBAR
STOCKTON CA
NI TTA CONSTRUCTI ON | NC ERCSI ON CONTROL

LOOM S CA



03- 0C3404 Bl D245

03- BUT- 32- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

10/ 25/ 05 10/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 073031 900 MM TEMPORARY CULVERT M 57 240. 00 13, 680. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00

PREVENTI ON PLAN

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 35, 000. 00 35, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3, 000. 00 6, 000. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 3, 000. 00 12, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
8 (S) 120120 TYPE |11 BARRI CADE EA 32 75. 00 2, 400. 00
9 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 5 105. 00 525. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3, 570 2.30 8, 211. 00
11 (S) 035034 TRAFFI C PLASTI C DRUM EA 33 60. 00 1, 980. 00
12 (S) 120300 TEMPORARY PAVEMENT MARKER EA 410 8. 00 3, 280. 00
13 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 9 50. 00 450. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE Si GN LS LUVMP SUM 20, 000. 00 20, 000. 00
15 035035 REMOVE YELLOW TRAFFI C STRI PE M 97 16. 00 1, 552. 00
16 150710 REMOVE TRAFFI C STRI PE M 280 5. 00 1, 400. 00
17 150713 REMOVE PAVEMENT MARKI NG M2 5 50. 00 250. 00
18 150742 REMOVE ROADSI DE S| GN EA 5 125. 00 625. 00
19 150771 REMOVE ASPHALT CONCRETE DI KE M 160 8. 00 1, 280. 00
20 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 290 12.00 3, 480. 00
21 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 1 750. 00 750. 00
22 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 82 50. 00 4,100. 00
23 152390 RELOCATE ROADSI DE SI GN EA 4 250. 00 1, 000. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,590 6. 00 15, 540. 00
25 157550 BRI DGE REMOVAL LS LUMP SUM 66, 000. 00 66, 000. 00
26 160101 CLEARI NG AND GRUBBI NG HA 2 10, 850. 00 21, 700. 00
27 190101 ROADWAY EXCAVATI ON VB 6, 050 28. 00 169, 400. 00
28 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
29 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 123 60. 00 7, 380. 00
30 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 50 200. 00 10, 000. 00
31 198001 | MPORTED BORROW VB 3,720 50. 00 186, 000. 00
32 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 6 350. 00 2,100. 00
33 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 060 1.00 3, 060. 00
34 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 26 450. 00 11, 700. 00
35 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 80 150. 00 12, 000. 00
36 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 680 2.30 1, 564. 00
37 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTRQL) KG 340 2. 60 884. 00



03- 0C3404 Bl D245

03- BUT- 32- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 25/ 05 10/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 260201 CLASS 2 AGGREGATE BASE VB 4,730 60. 00 283, 800. 00

39 390144 ASPHALT CONCRETE (TYPE A, 19-MM TONN 4,590 100. 00 459, 000. 00
MAXI MUM GRADI NG)

40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 8 65. 00 520. 00
AREA)

41 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 160 20. 00 3, 200. 00

42 491012 FURNI SH PI LI NG ( CLASS 400) M 205 160. 00 32, 800. 00
( ALTERNATI VE W

43 (S) 491013 DRI VE Pl LE ( CLASS 400) (ALTERNATIVE W EA 18 1, 000. 00 18, 000. 00

44 499024 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 270 300. 00 81, 000. 00
PI LI NG (460

45 (S) 499025 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 20 3, 750. 00 75, 000. 00
PILE (460 MV)

46 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 420 1, 000. 00 420, 000. 00

47 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 53, 530 1. 90 101, 707. 00

48 566011 ROADSI DE SI GN - ONE POST EA 8 350. 00 2, 800. 00

49 566012 ROADSI DE SI GN - TWD POST EA 2 650. 00 1, 300. 00

50 620909 450 MM ALTERNATI VE Pl PE CULVERT M 30 175. 00 5, 250. 00

51 664019 600 MM CORRUGATED STEEL Pl PE M 18 300. 00 5, 400. 00
(1.63 MV THI CK)

52 705045 600 MM STEEL FLARED END SECTI ON EA 2 350. 00 700. 00

53 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 4 300. 00 1, 200. 00

54 705579 600 MM HEAVY DUTY AUTOMATI C EA 2 2,500. 00 5, 000. 00
DRAI NAGE GATE

55 721009 ROCK SLOPE PROTECTI ON VB 200 75. 00 15, 000. 00
(FACING METHOD B)

56 729010 ROCK SLOPE PROTECTI ON FABRI C MR 380 3.00 1, 140. 00

57 820107 DEL| NEATOR ( CLASS 1) EA 26 35. 00 910. 00

58 820112 MARKER ( CULVERT) EA 4 50. 00 200. 00

59 035036 H GHWAY POST MARKER EA 4 50. 00 200. 00

60 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 2 3, 500. 00 7, 000. 00

61 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 2 3, 000. 00 6, 000. 00

62 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 98 280. 00 27, 440. 00

63 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 21 90. 00 1, 890. 00

64 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 880 2.25 10, 980. 00

65 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 83 7.00 581. 00

66 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 60 5. 00 300. 00

(BROKEN 10.98 M- 3.66 M



Bl D245
PAGE 11

03- 0C3404
03-BUT-32-1 CONTRACT PROPOSAL OF LOwW BI DDER
10/ 25/ 05 10/ 26/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 420 6. 00 2,520. 00
68 999990 MOBI LI ZATI ON LS LUWVP SUM 226, 500. 00 226, 500. 00
TOTAL 2,497,379. 00



| TEM

WNNNNNNNNNNRRRRRRRRR R
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03- 0C3404
03-BUT-32-1
10/ 25/ 05

500.
450.

66, 000.
21, 700.

5, 000.
95.
145.
27.
355.

455.
157.

48.
113.

272250.
5000.
11685.
7250.
100440.
2130.
2601.
11830.
12560.
1530.
850.
227040.
518670.

SUMMARY

OF

REMA/

308550.
4750.
4920.
10000.
171120.
2700.
3060.
8400.
13760.
1020.
680.
274340.

550800.

NI NG BI DDERS

393250.
5000.
12300.
7500.
111600.
2100.
3060.
11050.
11200.
1530.
850.
283800.
573750.

Bl D245
PAGE 12
10/ 26/ 05

500.

150.

10.

66, 000.
21, 700.

2, 500.
50.
100.
65.
350.

450.
150.

70.
125.

302500.
2500.
6150.
5000.
241800.
2100.
3060.
11700.
12000.
1700.
850.
331100.

573750.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

68
TOT

03- 0C3404

03-BUT-32-1
10/ 25/ 05
SECOND
BI D AMOUNT

58. 00 464. 00
19. 00 3040. 00
185. 00 37925. 00
2,000. 00 36000. 00
265. 00 71550. 00
3, 750. 00 75000. 00
950. 00 399000. 00
3. 00 160590. 00
200. 00 1600. 00
400. 00 800. 00
150. 00 4500. 00
250. 00 4500. 00
650. 00 1300. 00
375. 00 1500. 00
3, 000. 00 6000. 00
110. 00 22000. 00
8.50 3230. 00
42.00 1092. 00
52. 00 208. 00
52. 00 208. 00
4,275.00 8550. 00
2,450. 00 4900. 00
250. 00 24500. 00
85. 50 1795. 50
2.25 10980. 00
6. 00 498. 00
4.00 240. 00
5.00 2100. 00
113, 000. 00 113000. 00
2,503, 696. 00

SUMMARY

OF REMA

THI RD
Bl D AMOUNT

54. 00 432

18. 00 2880
140. 00 28700.

1, 620. 00 29160.
450. 00 121500.
2,500. 00 50000.
948. 00 398160.
1.60 85648.

200. 00 1600.
450. 00 900.
370. 00 11100.
625. 00 11250.

1, 000. 00 2000.
900. 00 3600.
4, 800. 00 9600.
135. 00 27000.
4.00 1520.

40. 00 1040.
40. 00 160.
40. 00 160.

3, 075. 00 6150.
2, 650. 00 5300.
285. 00 27930.
80. 00 1680.
2.00 9760.

6. 00 498.
4.00 240.
5.00 2100.

168, 000. 00 168000.
2,709, 438. 08

NI NG BI DDERS

FOURTH
Bl D AMOUNT

60. 00 480
20. 00 3200
150. 00 30750
2, 000. 00 36000
300. 00 81000.
3, 000. 00 60000.
1, 000. 00 420000.
2.50 133825.
300. 00 2400.
600. 00 1200.
300. 00 9000.
300. 00 5400.
775. 00 1550.
575. 00 2300.
3, 000. 00 6000.
110. 00 22000.
6. 00 2280.
50. 00 1300.
50. 00 200.
50. 00 200.
3, 500. 00 7000.
3, 000. 00 6000.
300. 00 29400.
80. 00 1680.
2.00 9760.
6. 00 498.
4.00 240.
5.00 2100.
280, 000. 00 280000.
2, 869, 268. 00

Bl D245
PAGE 13
10/ 26/ 05
FI FTH
Bl D AMOUNT
75. 00 600
25.00 4000
100. 00 20500
2, 000. 00 36000
150. 00 40500.
3, 000. 00 60000.
1, 305. 00 548100.
2.00 107060.
300. 00 2400.
600. 00 1200.
100. 00 3000.
200. 00 3600.
100. 00 200.
100. 00 400.
2, 000. 00 4000.
75. 00 15000.
1.00 380.
30. 00 780.
30. 00 120.
30. 00 120.
2, 000. 00 4000.
3, 000. 00 6000.
200. 00 19600.
100. 00 2100.
2.50 12200.
6. 50 539.
5. 00 300.
5.00 2100.
291, 929. 00 291929.
2,944, 443. 50



| TEM
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03- 0C3404
03-BUT-32-1
10/ 25/ 05

1, 000. 00

250. 00
15. 00

85, 000. 00
20, 000. 00
58. 00

3, 500. 00
125. 00
200. 00
55. 00
350. 00

450. 00
150. 00

65. 00
140. 00

350900.
3500.
15375.
10000.
204600.
2100.
3060.
11700.
12000.
1700.
850.
307450.
642600.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 14
10/ 26/ 05



03- 0C3404 Bl D245

03-BUT-32-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
10/ 25/ 05 10/ 26/ 05
| TEM SI XTH
Bl D AMOUNT

40 60. 00 480. 00
41 20. 00 3200. 00
42 220. 00 45100. 00
43 3, 750. 00 67500. 00
44 575. 00 155250. 00
45 5, 500. 00 110000. 00
46 1,575.00 661500. 00
47 2.00 107060. 00
48 250. 00 2000. 00
49 500. 00 1000. 00
50 400. 00 12000. 00
51 700. 00 12600. 00
52 1, 000. 00 2000. 00
53 1, 000. 00 4000. 00
54 5, 000. 00 10000. 00
55 675. 00 135000. 00
56 6. 00 2280. 00
57 45. 00 1170. 00
58 50. 00 200. 00
59 50. 00 200. 00
60 3, 500. 00 7000. 00
61 3, 000. 00 6000. 00
62 285. 00 27930. 00
63 100. 00 2100. 00
64 2.50 12200. 00
65 7.00 581. 00
66 5. 00 300. 00
67 6. 00 2520. 00
68 374, 000. 00 374000. 00

TOT 3, 745, 353. 00



